
Question 1: 
 
There is no mention of field support for the subject testing by the Dewar 
contractor, in either section 1.8 or section 5.x of the SOW.  Will JPL be 
requesting field support for these activities via a contract change? If not, 
please provide information on the time/duration of the support needed, so 
that we can include it in our proposal effort. 
 
Answer 1:  
 
The Specimen Contract Statement of Work (SOW) is missing the needed 
MIRI Dewar ETU test support after the ETU delivery to GSFC.  The SOW 
should read: 
 
1.8 Support on an as-needed basis (60 days at GSFC; 30 days at Plum 
Brook; 30 
days at Kourou; 10 days at NGST (TBR)) to resolve interface control issues; 
to provide materials (i.e., test equipment, connectors, cables, and special 
tools) and services; and to perform Dewar integration and test and launch 
preparation activities at JPL (TBD, GSFC) and the launch site. Support will 
also be required for ETU integration and testing (20 days for ETU integration 
and initial testing at GSFC, 10 days for final ETU testing at GSFC). 
 
08/07 GSFC (ETU) 
07/08 GSFC (ETU) 
01/09 GSFC 
01/10 PB 
08/10 NGST 
06/11 Kourou 
 
Please use the above modification in your proposal costing effort. 
 
Also, it has been pointed out that the last sentence in section 1.10 of the 
SOW is unclear, and that section should read (notice the change in red text): 
 
1.10 Complete a Dewar Subsystem level test in the flight configuration using 
the 
flight cryogen to characterize the MIRI Dewar Subsystem performance and 
operational parameters/limits/time constants. Completion of the test 
includes, but is not limited to providing program plans, analytical models, 
and verification documentation for JPL approval to verify and certify that the 
Dewar Subsystem has been fabricated, assembled, and tested in accordance 
with Exhibits Nos. I and II. A complete test using the test cryogen must also 
be 
completed and documented as described above. 
 


